

MANO DE OBRA VIGENTE A JULIO DEL 2021

Proyecto: "REHABILITACION DEL LOCAL ESCOLAR N° 14051 CON CÓDIGO LOCAL 413835 CENTRO POBLADO SANTA ROSA – CURA MORI - PIURA – PIURA"

Fecha: Abr-22

| | | | PROYECTO | | | | TOTAL HORAS HOMBRE | MANO DE OBRA TOTAL |
|-------------------------|-----------|-----------|--------------------|---------------|---------------|---------------|--------------------|-----------------------|
| PPTO REFERENCIAL | TOPOGRAFO | S/. 26.42 | 28.24 | | | | 28.24 | S/. 746.02 |
| | OPERARIO | S/. 23.44 | 399.42 | | | | 399.42 | S/. 9,362.47 |
| | OFICIAL | S/. 18.53 | 19,852.24 | | | | 19,852.24 | S/. 367,861.92 |
| | PEON | S/. 16.76 | 12,484.30 | | | | 12,484.30 | S/. 209,236.83 |
| | | | 32,764.1924 | 0.0000 | 0.0000 | 0.0000 | 32,764.19 | S/. 587,207.24 |

| |
|-----------|
| S/. 85.15 |
| 17.03 |

| | |
|--------------------------------|-----------|
| TOTAL HORAS HOMBRE: | 32,764.19 |
| JORNADA (horas): | 8 |
| PLAZO DE OBRA (dias): | 150 |
| TOTAL TRABAJADORES (Promedio): | 36.86 |

| | | |
|---------------|-------|-----------------|
| CONSIDERAMOS: | 45.00 | Max.Trab. 1 dia |
|---------------|-------|-----------------|